| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 711 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 910. 79 ROUTE : ST 1003
CALL CRDER @ 711 CONTRACT ID : M -25900-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 400000C
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 350918397 R ETH R LEY CONSTRUCTI ON $  144,732.40 100. 0000%
2 351065659 BROCKS CONSTRUCTI ON $  154,546.55 106. 7808%
3 351139301 E & B PAVING |NC $ 159, 157.70 109. 9668%
4 35-0997978 PHEND & BROWN, | NC. $  172,856.48 119. 4317%
| (1) 35- 0918397 | (2) 351065659 | (3) 35-1139301
| RIETH RILEY CONSTRUCTION | BROOKS CONSTRUCTI ON |E & B PAVING |NC
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e e et e e et e e e e o et e e e m e e e e e e e e e eemeemeeooo-

SECTI ON 0001 PAVEMENT REPAI R OR REHABI LI TATI ON

I I
0001 110-01001 LUWP| 7000. 00000 7000. 00| 7700. 00000 7700. 00| 7950. 00000 7950. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 202-02278 59.000 LFT | 5. 00000 295. 00| 12. 60000 743. 40| 15. 80000 932. 20
CURB, CONCRETE, REMOVE | |

0003 306- 08032 240.000 SYS | 10. 00000 2400. 00| 25. 00000 6000. 00| 18. 00000 4320. 00
MLLING TRANSI TI ON | | |

0004 306- 08036 6017. 000 SYS | 1. 40000 8423. 80| 0. 10000 601. 70| 2.00000 12034. 00
M LLING ASPHALT, 2 IN. | | |

0005 401-07327 2300. 000 TON | 37. 00000 85100. 00| 36. 00000 82800. 00| 38. 00000 87400. 00
QC/ QA HWVA, 2, 70, SURFACE, 9.5 nm | | |

0006 401-07378 550.000 TON | 37. 00000 20350. 00| 35. 27000 19398. 50| 38. 00000 20900. 00
QC/ QA HMVA, 2, 70, | NTERVEDI ATE, 12.5 nm | | |

0007 406- 05520 10.000 TON | 0. 01000 0. 10| 5. 00000 50. 00| 1. 00000 10. 00
ASPHALT FOR TACK COAT | | [

0008 605-06120 59.000 LFT | 20. 00000 1180. 00| 34. 59000 2040. 81 24. 00000 1416. 00
CURB, CONCRETE | | [

0009 610-07487 100.000 TON | 37. 00000 3700. 00| 57. 58000 5758. 00| 45. 00000 4500. 00
HVA FOR APPROACHES, TYPE B | [ [

0010 720- 44000 26.000 EACH 200. 00000 5200. 00| 403. 81000 10499. 06| 200. 00000 5200. 00
CASTING, ADJUST TO GRADE | | [

0011 801-06207 1060. 000 LFT | 0. 50000 530. 00| 0. 01000 10. 60| 0. 10000 106. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | | |

0012 801-06640 27.000 EACH 55. 00000 1485. 00| 150. 00000 4050. 00| 55. 00000 1485. 00
CONSTRUCTI ON SIGN, A | | |

0013 801-06775 LUMP| 7800. 00000 7800.00]  10859. 98000 10859. 98|  11262. 00000 11262. 00

MAI NTAI NIl NG TRAFFI C [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04

PAGE : 711 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 175, 910. 79 ROUTE : ST 1003
CALL CRDER : 711 CONTRACT ID : M -25900- A COUNTI ES : MARSHALL
LETTI NG DATE : 02/17/04 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 0918397 | (2) 351065659 | (3) 35-1139301
| R ETH RILEY CONSTRUCTION | BROOKS CONSTRUCT! ON |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0014 808-06712 1060. 000 LFT | 0. 25000 265. 00| 0. 25000 265. 00| 0. 25000 265. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0015 808-06714 1010. 000 LFT | 0. 25000 252. 50| 0. 25000 252. 50| 0. 25000 252.50
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0016 808- 75297 72.000 LFT | 4. 00000 288. 00| 6. 00000 432. 00| 6. 00000 432.00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0017 808- 75300 184.000 LFT | 0. 75000 138. 00| 15. 00000 2760. 00| 2. 00000 368. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 6 IN | |
0018 808- 75340 1.000 EACH 325. 00000 325. 00| 325. 00000 325. 00| 325. 00000 325. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR | | |
SECTI ON TOTALS | $  144,732.40 $ 154, 546.55| $ 159, 157.70
------------------------------------------ S0 B
CONTRACT TOTALS | $ 144, 732.40| $ 154, 546.55| $ 159, 157.70




PAVEMENT MESSAGE MARKI NGS, |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/27/04
PAGE : 711 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 175, 910. 79 ROUTE : ST 1003
CALL ORDER : 711 CONTRACT ID : M -25900- A COUNTI ES : MARSHALL
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : LAPORTE Di STR CT
SET- ASI DE :
| (4) 35- 0997978 | |
| PHEND & BROWN, | NC. [ |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e o e e e e e e e e e e e e e e e e memmeemeeooo-
SECTI ON 0001  PAVEMENT REPAI R OR REHABI LI TATI ON
[ I I
0001 110-01001 LUMP|  10700. 00000 10700. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-02278 59.000 LFT | 20. 00000 1180. 00| |
CURB, CONCRETE, REMOVE | | |
0003 306- 08032 240.000 SYS | 12. 00000 2880. 00| |
M LLING TRANSI TI ON | [ [
0004 306- 08036 6017.000 SYS | 2. 50000 15042. 50| |
MLLING ASPHALT, 2 IN | | [
0005 401-07327 2300.000 TON | 38. 00000 87400. 00| |
QC/ QA HMA, 2, 70, SURFACE, 9.5 nm | | |
0006 401-07378 550. 000 TON | 45. 50000 25025. 00| |
QC/ QA HWVA, 2, 70, | NTERVEDI ATE, 12.5 nm | | |
0007 406- 05520 10.000 TON | 1. 00000 10. 00| |
ASPHALT FOR TACK COAT | | |
0008 605-06120 59.000 LFT | 40. 00000 2360. 00| |
CURB, CONCRETE | | [
0009 610-07487 100. 000 TON | 77.00000 7700. 00| |
HVA FOR APPROACHES, TYPE B | | [
0010 720- 44000 26.000 EACH 320. 00000 8320. 00| |
CASTING ADJUST TO GRADE | | |
0011 801-06207 1060. 000 LFT | 1. 00000 1060. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | | [
0012 801- 06640 27.000 EACH 55. 00000 1485. 00| |
CONSTRUCTI ON SI GN, A | | |
0013 801-06775 LUMP| 8050. 00000 8050. 00| |
MAI NTAI NI NG TRAFFI C | | |
0014 808-06712 1060. 000 LFT | 0. 41000 434. 60| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0015 808-06714 1010.000 LFT | 0. 41000 414. 10| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0016 808- 75297 72.000 LFT | 3. 99000 287. 28| |
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | [
STOP LINE, 24 IN. | | |
0017 808- 75300 184.000 LFT | 0. 75000 138. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0018 808- 75340 1.000 EACH 370. 00000 370. 00| |
I
I

THERMOPLASTI C, WORD, RXR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 711 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 175, 910. 79 RQUTE : ST 1003
CALL CRDER @ 711 CONTRACT ID : M -25900-A COUNTI ES : MARSHALL
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 35- 0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON TOTALS | $ 172, 856. 48| |
------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 172, 856. 48] |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 27/ 04
PAGE : 721 -1

ENG NEER S ESTIMATE: $ 380, 665. 97 ROUTE :
CALL ORDER : 721 CONTRACT ID : M -27096-A COUNTI ES : MONRCE
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 07/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 995300E
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 351418333 ROGERS GROUP, | NC. $  319,999.93 100. 0000%
2 351357381 O MARA, DAVE CONTRACTCR $  368,444.49 115. 1389%
| (1) 35-1418333 | (2) 35-1357381 [
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  ASPHALT RESURFACE
| I |
0001 105-07039 4.000 MOS | 1350. 00000 5400. 00| 1000. 00000 4000. 00|
FI ELD OFFI CE, B | | [
0002 110-01001 LUMP|  16000. 00000 16000. 00|  17500. 00000 17500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-04791 50.000 EACH 6. 10000 305. 00| 10. 00000 500. 00|
PARKI NG BARRI ER, REMOVE | | |
0004 304-07491 400.000 TON | 84. 00000 33600. 00| 100. 00000 40000. 00|
HVA PATCH NG TYPE C | | |
0005 306-08034 62559. 000 SYS | 0. 75000 46919. 25| 0. 30000 18767. 70|
M LLING ASPHALT, 1 1/2 IN. | | [
0006 402-07434 5161.465 TON | 35. 00000 180651. 28] 49. 00000 252911. 79
HVA SURFACE, TYPE C | |
0007 406- 05520 19.000 TON | 182. 00000 3458. 00| 225. 00000 4275. 00|
ASPHALT FOR TACK COAT | | |
0008 615-97768 50.000 EACH 12. 15000 607. 50| 12. 00000 600. 00|
PARKI NG BARRI ER, RESET | | |
0009 801- 06640 6.000 EACH 378. 00000 2268. 00| 130. 00000 780. 00|
CONSTRUCTI ON SIGN, A | | |
0010 801-06775 LUMP|  15250. 00000 15250. 00|  10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0011 808-06713 15000. 000 LFT | 0. 25000 3750. 00| 0. 30000 4500. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | [ [
0012 808-06714 300.000 LFT | 0. 25000 75. 00| 0. 30000 90. 00|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0013 808-97222 26.000 EACH 12. 15000 315. 90| 20. 00000 520. 00|
PAVEMENT NMESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBCOL | | [
0014 402-07452 200.000 TON | 57. 00000 11400. 00| 70. 00000 14000. 00|

HVA, TYPE C, WEDGE AND LEVEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 721 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 380, 665. 97 ROUTE :
CALL CRDER : 721 CONTRACT ID : M -27096-A COUNTI ES : MONRCE
LETTI NG DATE : 02/17/04 10: 00 AM DISTRCT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35 1418333 | (2) 35-1357381 |
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTCR |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON TOTALS | $  319,999.93| $ 368, 444. 49|
------------------------------------------ o m mm e m o e e e e e et e e e e e e e e e e e e e e e e e e e e meemeemeaooo-

CONTRACT TOTALS | $ 319, 999. 93| $ 368, 444. 49|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 731 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 176, 477. 89 RQUTE : VAR QUS
CALL CRDER : 731 CONTRACT ID : M -27300-A COUNTI ES : HENRY MADI SON
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT JAY OTHERS
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 30000AR
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 352064912 B & P CONSTRUCTI ON $  135,841.75 100. 0000%
2 186227744 LUDWG R H CONSTRUCTI ON $  185,809.50 136. 7837%
3 351817574 YARDBERRY LANDSCAPE $  227,460.75 167. 4453%
| (1) 352064912 | (2) 18-6227744 | (3) 35-1817574
| B & P CONSTRUCTI ON |[LUDWG R H OONSTRUCTI ON | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e o m o e e et e e et e e e o e o e e e e e e e e e e e e e e eemee—eeooo-
SECTI ON 0001  MAI NTENANCE CONTRACT
[ I I
0001 105-06845 LUMP| 2500. 00000 2500. 00| 5000. 00000 5000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 110-01001 LUMP| 5300. 00000 5300. 00| 5000. 00000 5000.00]  10800. 00000 10800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303-01180 23.500 TON | 28. 00000 658. 00| 50. 00000 1175. 00| 30. 00000 705. 00
COVPACTED AGGREGATE, NO 53 | |
0004 303-60012 60.500 TON | 30. 00000 1815. 00| 50. 00000 3025. 00| 40. 00000 2420. 00
AGGREGATE, 2 | | |
0005 303-94433 14.300 CYS | 35. 00000 500. 50| 50. 00000 715. 00| 65. 00000 929. 50
AGGREGATE, 12 | | |
0006 616-02320 750.500 SYS | 4. 50000 3377. 25 5. 00000 3752. 50| 4. 50000 3377.25
GEOTEXTI LES | | |
0007 616-06405 3.000 TON | 70. 00000 210. 00| 200. 00000 600. 00| 70. 00000 210. 00
R PRAP, REVETMENT | | |
0008 616- 06451 438.000 TON | 26. 00000 11388. 00| 50. 00000 21900. 00| 40. 00000 17520. 00
R PRAP, UNI FORM | | [
0009 621-01004 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG | | |
0010 621- 06559 448.000 SYS | 3. 00000 1344. 00| 4. 00000 1792. 00| 1. 00000 448. 00
MULCHED SEEDI NG, R | | |
0011 621-06570 351.000 CYS | 27. 50000 9652. 50| 40. 00000 14040. 00| 30. 00000 10530. 00
TOP SO L | | |
0012 715-05049 20.000 LFT | 20. 00000 400. 00| 20. 00000 400. 00| 60. 00000 1200. 00
PIPE, TYPE 4, CIRCULAR 8 IN. | |
0013 715-05209 6.000 LFT | 105. 00000 630. 00| 30. 00000 180. 00| 150. 00000 900. 00
PIPE, TYPE 4, CIROULAR 18 IN [ [ [
0014 715-05818 8.000 LFT | 100. 00000 800. 00| 50. 00000 400. 00| 200. 00000 1600. 00
I

PI PE EXTENSI ON, C RCULAR, 21 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 731 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 176, 477. 89 ROUTE : VAR OUS
CALL CRDER : 731 CONTRACT ID : M -27300-A COUNTI ES @ HENRY MADI SON
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT JAY OTHERS
SET- ASI DE :
| (1) 35 2064912 | (2) 18 6227744 | (3) 35-1817574
|B & P CONSTRUCTI ON [LUDNG R H CONSTRUCTI ON | YARDBERRY LANDSCAPE
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e et e e e e e e e e e eemee—eeooo-
0015 715-08067 2.000 EACH 800. 00000 1600. 00| 1200. 00000 2400. 00| 1200. 00000 2400. 00
PI PE END SECTION, MN AREA 8.9 SFT. | | |
0016 725-06857 44.000 LFT | 139. 00000 6116. 00| 90. 00000 3960. 00| 100. 00000 4400. 00
PI PE LINER, THERMOPLASTIC, 24 IN. | |
0017 725-06859 66.000 LFT | 229. 00000 15114. 00| 300. 00000 19800. 00| 506. 00000 33396. 00
Pl PE LINER, THERMOPLASTIC, 48 IN. | |
0018 725-06861 53.000 LFT | 273. 00000 14469. 00| 300. 00000 15900. 00| 474. 00000 25122. 00
Pl PE LI NER, THERMOPLASTI C, AREA 6.5 SFT | | |
0019 725- 06862 84.000 LFT | 205. 00000 17220. 00| 300. 00000 25200. 00| 382. 00000 32088. 00
Pl PE LI NER, THERMOPLASTI C, AREA 8.9 SFT | | |
0020 725-06874 45.000 LFT | 337. 00000 15165. 00| 300. 00000 13500. 00| 515. 00000 23175. 00
Pl PE LI NER, THERMOPLASTIC, 60 IN. | |
0021 725-08066 37.500 LFT | 495. 00000 18562. 50| 900. 00000 33750. 00| 1178. 00000 44175. 00
Pl PE LINER, THERMOPLASTIC, AREA 21.9 | | |
SFT. | | |
0022 801-06640 32.000 EACH 70. 00000 2240. 00| 150. 00000 4800. 00| 85. 00000 2720. 00
CONSTRUCTI ON SI GN, A | | |
0023 801-06775 LUMP] 5150. 00000 5150. 00| 5000. 00000 5000. 00| 4500. 00000 4500. 00
MAI NTAI NI NG TRAFFI C | | |
0024 804-06725 21.000 EACH 30. 00000 630. 00| 120. 00000 2520. 00| 45. 00000 945. 00
DELI NEATOR WTH POST, D1, 3 IN. DA | |
SECTI ON TOTALS | $ 135, 841. 75| $ 185, 809. 50| $  227,460.75
------------------------------------------ S S
CONTRACT TOTALS | $  135,841.75] $ 185, 809.50] $  227,460.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/27/04
PAGE : 741 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 346, 113. 16 ROUTE : SR 218
CALL CRDER : 741 CONTRACT ID : M -27342-A COUNTIES : M AM
LETTI NG DATE : 02/17/04 10:00 AM Dl STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 07/02/ 04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 345200A
20000AH
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NQ / NAMVE BI D LOWBI D
1  35-1065659 BROOKS CONSTRUCTI ON $ 317, 475. 15 100. 0000%
2  35-1139301 E & B PAVING |NC $ 331, 934. 00 104. 5543%
3  35-1505753 GAUNT & SON ASPHALT $ 345, 645. 10 108. 8731%
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1505753
| BROOKS CONSTRUCTI ON | E & B PAVI NG, | GAUNT & SON ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T Ty e
SECTI ON 0001  TRAFFI C MAI NTENANCE PRQIJECT
[ | |
0001 105-03286 LUMP| 2200. 00000 2200. 00| 2200. 00000 2200. 00| 4200. 00000 4200. 00
ADM NI STRATI VE COSTS | |
0002 105- 06845 LUWP| 1000. 00000 1000. 00| 11200. 00000 11200. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG [ |
0003 105-07038 4.000 MOS | 1650. 00000 6600. 00| 2000. 00000 8000. 00| 1375. 00000 5500. 00
FIELD OFFICE, A | |
0004 110-01001 LUMP| 5037. 64000 5037. 64| 15000. 00000 15000. 00| 18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 74045 171.000 EACH| 100. 00000 17100. 00| 40. 00000 6840. 00| 45. 00000 7695. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0006 203-90014 3.800 STA | 455. 55000 1731. 09| 995. 00000 3781. 00| 1000. 00000 3800. 00
LI NEAR GRADI NG | | |
0007 211-02050 30.000 CYS | 23. 66000 709. 80| 40. 00000 1200. 00| 20. 00000 600. 00
B BORROW | | |
0008 303-07449 413.000 TON | 35. 00000 14455. 00| 29. 00000 11977. 00| 18. 50000 7640. 50
COVWPACTED AGGREGATE, NO. 73 | | |
0009 304-07492 19.100 TON | 69. 30000 1323. 63| 120. 00000 2292. 00| 130. 00000 2483. 00
W DEN NG WTH HVA, TYPE A | | |
0010 306- 08032 5377.000 SYS | 5. 00000 26885. 00| 5. 00000 26885. 00| 2. 60000 13980. 20
M LLI NG TRANSI TI ON | | |
0011 402-07450 4130.000 TON | 45. 06000 186097. 80| 40. 65000 167884. 50| 46. 00000 189980. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0012 406- 05520 9.400 TON | 222. 24000 2089. 06| 175. 00000 1645. 00| 275. 00000 2585. 00
ASPHALT FOR TACK COAT | | |
0013 615- 06527 12.000 EACH 418. 36000 5020. 32| 375. 00000 4500. 00| 345. 00000 4140. 00
MONUMENT, SECTI ON CORNER | | |
0014 621-06559 450.000 SYS | 2.92000 1314. 00| 2. 92000 1314. 00| 3. 30000 1485. 00

MULCHED SEED NG, R



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 741 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 346, 113. 16 ROUTE : SR 218
CALL ORDER : 741 CONTRACT ID : M -27342-A COUNTIES : M AM
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 35 1139301 | (3) 35-1505753
| BROOKS CONSTRUCTI ON |E & B PAVING | NC. | GAUNT & SON ASPHALT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m o m et o e e e e e e e e e e e e e e e o e e e e e e e e e eemeemeaoo-
0015 715-05118 52.000 LFT | 97. 74000 5082. 48] 140. 00000 7280. 00| 55. 25000 2873. 00
PIPE, TYPE 1, CIRCULAR 12 IN. |
0016 715-05151 380.000 LFT | 17. 53000 6661. 40| 58. 00000 22040. 00 44. 50000 16910. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | |
0017 720- 45030 1.000 EACH 1331. 91000 1331. 91| 1850. 00000 1850. 00| 1310. 00000 1310. 00
I NLET, E7 | | |
0018 720- 45335 1.000 EACH 1839. 62000 1839. 62| 2250. 00000 2250. 00| 1450. 00000 1450. 00
CATCH BASIN, E7, MODI FI ED | | |
0019 801-06207 422.000 LFT | 2.00000 844. 00| 1. 05000 443. 10| 2. 00000 844. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0020 801-06640 20.000 EACH| 60. 00000 1200. 00| 60. 00000 1200. 00| 70. 00000 1400. 00
CONSTRUCTI ON SI GN, A | | |
0021 801-06775 LUMP| 800. 00000 800. 00| 4000. 00000 4000.00]  21500. 00000 21500. 00
MAI NTAI NI NG TRAFFI C |
0022 802-05701 1560. 500 LFT | 7.00000 10923. 50| 7.00000 10923. 50| 7. 85000 12249. 93
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0023 802- 05702 70.000 LFT | 5. 50000 385. 00| 5. 50000 385. 00| 6. 20000 434. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | | |
0024 802-76025 583.100 SFT | 10. 15000 5918. 47| 10. 15000 5918. 47| 11. 40000 6647. 34
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0025 802- 76035 498.500 SFT | 10. 25000 5109. 63| 10. 25000 5109. 63| 11. 50000 5732. 75
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. TH CKNESS | |
0026 802- 76045 22.500 SFT | 14. 00000 315. 00| 14. 00000 315. 00| 15. 75000 354. 38
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | [
0027 808-06713 33130.000 LFT | 0. 08000 2650. 40| 0. 08000 2650. 40| 0. 10000 3313. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | [
0028 808-06714 33130.000 LFT | 0. 08000 2650. 40| 0. 08000 2650. 40| 0. 10000 3313. 00
LINE, PAINT, SOLID, YELLOW 4 IN [ | [
0029 621-01004 1.000 EACH 200. 00000 200. 00| 200. 00000 200. 00| 225. 00000 225. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | [ |
SECTI ON TOTALS | $ 317, 475. 15| $  331,934.00] $  345,645.10
------------------------------------------ o m m e e et o e e e e e e et e e e e e e e e e e m e e e e e e e e e e e e meeoeeoo-
CONTRACT TOTALS | $ 317,475 15 $  331,934.00] $  345,645.10




| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 761 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 109, 000. 00 RQUTE : 1-80/1-94
CALL CRDER : 761 CONTRACT ID : M -27417-A COUNTI ES : LAPCRTE LAKE
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : LAPORTE DI STRI CT PORTER
CONTRACT TI ME : 40 CALENDAR DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 40000AF
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BI D LON BI D
1 35-2034028 C&HMWNG INC $ 84, 000. 00 100. 0000%
2 351341875 CAVI NDER & CAVI NDER, | NC. $ 88, 000. 00 104. 7619%
3 35-2154772 COMPTON' S MOW NG SERVI CE | NC. $ 118, 000.00 140. 4761%
4  35-1636776 LI NKEL OCOVPANY $ 196, 000. 00 233. 3333%
| (1) 352034028 | (2) 35 1341875 | (3) 35-2154772
|C & HMWNG INC | CAVI NDER & CAVINDER INC. | COMPTON' S MOA'NG SERVI CE | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  MAI NTENANCE CONTRACTS
| | |
0001 623-04884 1.000 CYCL|  14000. 00000 14000. 00|  10000. 00000 10000. 00]  17000. 00000 17000. 00
MON NG CYCLE NO 1 | | |
0002 623-04885 1.000 CYCL|  12000. 00000 12000. 00 9000. 00000 9000. 00|  17000. 00000 17000. 00
MON NG CYCLE NO 2 | | |
0003 623-04886 1.000 CYCL|  10000. 00000 10000. 00| 9000. 00000 9000.00|  15000. 00000 15000. 00
MOWNG CYCLE NO 3 | | |
0004 623-04887 1.000 CYCL]| 8000. 00000 8000. 00| 9000. 00000 9000. 00|  17000. 00000 17000. 00
MON' NG CYCLE NO 4 [ [ [
0005 623-05684 1.000 CYCL| 6000. 00000 6000. 00| 9000. 00000 9000. 00|  15000. 00000 15000. 00
MON'NG CYCLE NO. 5 | | |
0006 623-06008 1.000 CYCL|  14000. 00000 14000. 00|  15000. 00000 15000. 00|  10000. 00000 10000. 00
MON NG CYCLE NO. 7 | [ [
0007 623-06704 1.000 CYCL|  12000. 00000 12000.00]  15000. 00000 15000. 00|  17000. 00000 17000. 00
MON NG, CYCLE NO. 6 | | |
0008 623-06707 1.000 CYCL]| 8000. 00000 8000. 00|  12000. 00000 12000.00]  10000. 00000 10000. 00
MON NG CYCLE NO 8 | | |
SECTI ON TOTALS | $ 84, 000. 00| $ 88, 000. 00| $ 118, 000.00
------------------------------------------ e m e e e e e e e e mm e e e e e m e e m i m i m i m e m e e mmm i m o md m o m i m o m e e -

CONTRACT TOTALS | $ 84, 000. 00| $ 88, 000. 00| $ 118, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 761 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 109, 000. 00 ROUTE : |-80/1-94
CALL ORDER : 761 CONTRACT ID : M -27417-A COUNTI ES : LAPORTE LAKE
LETTI NG DATE : 02/17/04 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT PORTER
SET- ASI DE :
| (4) 35 1636776 | |
| LI NKEL COVPANY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeaooo-
SECTI ON 0001  MAI NTENANCE CONTRACTS
I I |
0001 623-04884 1.000 CYCL|  25000. 00000 25000. 00| |
MOW NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL|  22000. 00000 22000. 00| |
MON NG, CYCLE NO. 2 | | |
0003 623-04886 1.000 CYCL|  20000. 00000 20000. 00| |
MON NG CYCLE NO 3 | | |
0004 623-04887 1.000 CYCL|  18000. 00000 18000. 00| |
MON NG CYCLE NO 4 | | |
0005 623-05684 1.000 CYCL|  15000. 00000 15000. 00| |
MON NG CYCLE NO 5 | | |
0006 623-06008 1.000 CYCL|  34000. 00000 34000. 00| |
MON NG CYCLE NO 7 | | |
0007 623-06704 1.000 CYCL|  32000. 00000 32000. 00| |
MON NG, CYCLE NO. 6 | | |
0008 623-06707 1.000 CYCL|  30000. 00000 30000. 00| |
MON NG CYCLE NO 8 | | |
SECTI ON TOTALS | $ 196, 000. 00| |
------------------------------------------ o m m o m o m o e oot e e et e e e e o e o e e et e e e e e e e e e e eeoeeoeaoo--
CONTRACT TOTALS | $ 196, 000. 00 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 771 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 76, 000. 00 ROUTE : US 41, US 30, SR 49
CALL ORDER : 771 CONTRACT ID : M -27418-A COUNTI ES : LAKE NEWION
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT PORTER
CONTRACT TIME : 95 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 400000G
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1958578 FEENEY, V., INC. $ 61, 499. 00 100. 0000%
2 351341875 CAVI NDER & CAVI NDER, | NC. $ 62, 400. 00 101. 4650%
3 352154772 COVMPTON S MOW NG SERVI CE | NC. $ 75, 000. 00 121. 9532%
4  35-1636776 LI NKEL COVPANY $ 196, 000. 00 318. 7043%
| (1) 35 1958578 | (2) 35-1341875 | (3) 35-2154772
| FEENEY, V., INC. | CAVINDER & CAVINDER, INC. | COMPTON S MOW NG SERVI CE | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  MAI NTENANCE CONTRACT
| | |
0001 623-04884 1.000 CYCL|  17874. 75000 17874.75|  21000. 00000 21000. 00|  25000. 00000 25000. 00
MOW NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL|  25749.50000 25749.50|  27000. 00000 27000. 00|  30000. 00000 30000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623-04886 1.000 CYCL|  17874.75000 17874.75|  14400. 00000 14400. 00|  20000. 00000 20000. 00
MON NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 61, 499. 00 $ 62, 400. 00| $ 75, 000. 00
------------------------------------------ S0 B
CONTRACT TOTALS | $ 61, 499. 00| $ 62, 400. 00| $ 75, 000. 00




ENG NEER S ESTI MATE: $ 76, 000. 00

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 27/ 04
PAGE : 771 -2

US 41, US 30, SR 49

CALL ORDER : 771 CONTRACT ID : M -27418-A LAKE NEWION
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : LAPORTE Di STRI CT PORTER
SET- ASI DE :
| (4) 35-1636776 | |
| LI NKEL COVPANY | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
SECTI ON 0001  MAI NTENANCE CONTRACT
| | I
0001 623-04884 1.000 CYCL|  90000. 00000 90000. 00| |
MOW NG, CYCLE NO 1 | | |
0002 623-04885 1.000 CYCL| 60000.00000 60000. 00| |
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL|  46000. 00000 46000. 00| |
MOWN NG CYCLE NO. 3 | | [
SECTI ON TOTALS | $ 196, 000. 00| |
------------------------------------------ T T N T N TN T NS
CONTRACT TOTALS | $ 196, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 27/ 04
PAGE : 781 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 37, SR 67
CALL CRDER : 781 CONTRACT ID : M -27420-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 48 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  35-2034028 C & HMOWNG INC $ 83, 400. 00 100. 0000%
2 35-2045735 J & M CONTRACTI NG | NC. $ 84, 000. 00 100. 7194%
3  35-1917122 FI RST CLASS LANDSCAPI NG | NC. CONDI TIONAL BI D $ 89, 470. 00 107. 2781%
4  35-1958578 FEENEY, V., INC CONDI TI ONAL BI D $ 90, 000. 00 107. 9136%
5 32-0064635 THOVPSON | NTERSTATE MOW NG | NC. $ 90, 250. 00 108. 2134%
6  35-1636776 LI NKEL COVPANY $ 114, 000. 00 136. 6906%
7  35-2154772 COVMPTON S MOW NG SERVI CE | NC. $ 115, 000. 00 137. 8896%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 55, 269. 80

CALL CRDER @ 791 CONTRACT I D :
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

M -27421-A

SEYMOUR DI STRI CT
48 CALENDAR DAYS

RQUTE : 64
COUNTI ES : CRAWCRD
HARRI SON

PRQJECT(S) : 50000AE

DATE : 02/ 27/ 04
PAGE : 791 -1

FLOYD

RANK VENDCR NO. / NAVE
1 35-1917122 FI RST CLASS LANDSCAPI NG | NC.
2  32-0064635 THOVPSON | NTERSTATE MOW NG | NC.
3  35-2045735 J & M CONTRACTI NG, | NC.
4  35-1636776 LI NKEL COVPANY

$ 33, 470. 00
$ 39, 000. 00
$ 39, 700. 00
$ 43, 000. 00

100. 0000%
116. 5222%
118. 6136%
128. 4732%

LINE NO/ | TEM CODE /
| TEM DESCRI PTI ON

0001 623-04884
MOW NG CYCLE NO 1
0002 623-04885
MOW NG CYCLE NO 2
0003 623-04886
MOW NG, CYCLE NO. 3
SECTI ON TOTALS

CONTRACT TOTALS

1) 35-1917122

ALT |
QUANTI TY | UNIT PRICE

|

1.000 CyCL| 10000. 00000
|

1.000 CyCL| 15000. 00000

|
1.000 cCyC| 8470. 00000

I ( [ (2) 32-0064635
| FI RST CLASS LANDSCAPI NG | NC. | THOVPSON | NTERSTATE MOW NG || J & M CONTRACTI NG, | NC.

| (3) 35-20457

I
AMOUNT|  UNI'T PRI CE

35
UNIT PRI CE AMOUNT
____________ S
10000. OOI 10000. 00000 10000. OO|| 20000. 00000 20000. 00
15000. OO|| 19000. 00000 19000. 00|| 10000. 00000 10000. 00
8470. 00|| 10000. 00000 10000. OO|| 9700. 00000 9700. 00
33, 470. OO|| $ 39, 000. 00|| $ 39, 700. 00
T sanoo T s aeoo000 s ae 7o

$ 39, 700. 00




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 02/ 27/ 04

PAGE : 791 -2
TABULATI ON CF BI DS

ENGI NEER S ESTI MATE: $ 55, 269. 80 RQUTE : 64
CALL CRDER @ 791 CONTRACT ID : M -27421-A COUNTI ES : CRAWCRD FLOYD
LETTI NG DATE : 02/17/04 10:00 AM DI STR CT : SEYMOUR DI STRI CT HARRI SON

SET-ASI DE :

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

0001 623-04884
MOWNG CYCLE NO 1
0002 623-04885
MOW NG, CYCLE NO. 2
0003 623-04886
MOW NG, CYCLE NO. 3
SECTI ON TOTALS

4) 35-1636776

-
Z
A
m
—

I
| |
UN'T PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

---------------- T e N N T N T e
| I I
1.000 CYCL|  20000.00000 20000. 00 |
I I I
1.000 CYCL|  20000.00000 20000. 00|
I I I
1.000 cCva| 3000. 00000 3000. 00| |
I I I
I $ 43, 000. 00| |
---------------- T T N T N TN T NS

| $ 43, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 02/ 27/ 04
PAGE : 801 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 55, 269. 80 ROUTE : |- 65
CALL ORDER : 801 CONTRACT ID : M -27422-A COUNTI ES : CLARK SCOTT
LETTI NG DATE : 02/17/04 10:00 AM DISTRICT  : SEYMOUR DI STR CT JACKSON
CONTRACT TIME : 48 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 50000AF
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 351917122 FI RST CLASS LANDSCAPI NG | NC. $ 42, 470. 00 100. 0000%
2 35-2045735 J & M CONTRACTI NG, | NC. $ 58, 000. 00 136. 5669%
3 32-0064635 THOMPSON | NTERSTATE MOW NG | NC. $ 59, 999. 00 141. 2738%
4 351636776 LI NKEL COVPANY $ 68, 000. 00 160. 1130%
| (1) 35-1917122 | (2) 35 2045735 | (3) 32-0064635
| FI RST CLASS LANDSCAPI NG | NC. | J & M CONTRACTI NG, | NC. | THOVPSON | NTERSTATE MOW NG |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  MAI NTENANCE CONTRACT
| | |
0001 623-04884 1.000 CYCL|  14000. 00000 14000. 00]  30000. 00000 30000. 00|  20000. 00000 20000. 00
MOW NG CYCLE NO. 1 | [ [
0002 623-04885 1.000 CYCL|  18000. 00000 18000. 00]  20000. 00000 20000. 00|  27000. 00000 27000. 00
MOW NG CYCLE NO 2 | | [
0003 623- 04886 1.000 CYCL|  10470. 00000 10470. 00| 8000. 00000 8000.00]  12999. 00000 12999. 00
MOW NG CYCLE NO. 3 | | [
SECTI ON TOTALS | $ 42, 470. 00| $ 58, 000. 00| $ 59, 999. 00
------------------------------------------ S B
CONTRACT TOTALS | $ 42, 470. 00| $ 58, 000. 00| $ 59, 999. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 27/ 04
PAGE : 801 -2

ENG NEER S ESTI MATE: $ 55, 269. 80 ROUTE : |-65
CALL ORDER : 801 CONTRACT 1D : M -27422-A COUNTI ES : CLARK SCorT
LETTI NG DATE : 02/17/04 10:00 AM DI STRI CT SEYMOUR DI STRI CT JACKSON
SET- ASI DE :
| (4) 35-1636776 | |
| LI NKEL COMPANY | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
SECTI ON 0001  MAI NTENANCE CONTRACT
I I I
0001 623-04884 1.000 CYCL|  30000.00000 30000. 00| |
MOW NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL|  30000.00000 30000. 00| |
MOW NG CYCLE NO. 2 | | |
0003 623- 04886 1.000 cCyc| 8000. 00000 8000. 00| |
MOAN NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 68, 000. 00| |
------------------------------------------ T T N T N TN T NS
CONTRACT TOTALS | $ 68, 000. 00| |







